STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 20
NUMBER OF BI DDERS 9
PROGRAM ELEMENTS

Bl D RANK

09/ 06/ 00
01- 395204
01- MEN-101- R34. 5/ R34. 6

B I

D SUMMARY

DEPARTMENT COF TRANSPORTATI ON

I N MENDOCI NO COUNTY NEAR REDWOOD

VALLEY AT REEVES CANYON ROAD

REPAI R FAI LED EMBANKMENT

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1

09/ 07/ 00

CONTRACT CODE 'L '

29 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

FUND TOTAL HA23 500, 000 TOTAL NUMBER OF WORKI NG DAYS 250
ENG NEERS EST 424, 000. 00 AMOUNT UNDER 160, 686. 00 PERCENT UNDER EST 37. 90
RAS
Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
263, 314. 00 9 STEVE MANNI NG CONSTRUCTI ON | NC 530 222-3441
00754230
P O BOX 491660 FAX 530 222-3649
REDDI NG CA 96049
339, 148. 00 4 MENDOCI NO CONSTRUCTI ON 707 459-2377
SERVI CES | NC 00443396
P O BOX 1517 FAX 707 459-0644
WLLITS CA 95490
351, 672. 00 6 PARNUM PAVI NG | NC 707 467-4100
00264839
P O BOX 970 FAX 707 467-4143
UKI AH CA 95482
392, 580. 00 2 Cl MARRON CONSTRUCTI ON 209 848- 1655
00706382
679 A HEDBURG WAY FAX 209 848- 1656
OAKDALE CA 95361
415, 728. 00 7 STI MPEL W EBELHAUS ASSOCI ATES 530 223-6605
00606176
P O BOX 492335 FAX 530 223-3879

REDDI NG CA 96049- 2335

3. 0%



01- 395204
01- MEN- 10
09/ 06/ 00

1

6

417, 585. 00

451, 787. 00

469, 982. 00

519, 993. 00

KRI STI N CONSTRUCTI ON

826 PROMONTORY TERRACE
SAN RAMON CA 94583
ARCADI AN ENTERPRI SES

P O BOX 5475
SHASTA LAKE CA 96089
CLEMENS CONSTRUCTI ON CO

P O BOX 494639
REDDI NG CA 96049
REGE CONSTRUCTI ON

27270 ASTI RD
CLOVERDALE CA 95425

FAX

FAX

FAX

FAX

925 743-2414
00646835
925 743-2414

530 275-4443
00688157
530 275-0706

530 223-6593
00525424
530 223-0128

707 894-5143
00673780
707 894-5141

Bl D245
PAGE 2
09/ 07/ 00
CC PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED



01- 395204 Bl D245

01- MEN-101 PAGE 3
09/ 06/ 00 09/ 07/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 CENTRAL STRI PI NG SERVI CE STRI PI NG

3489 LUYUNG DRI VE

RANCHO CORDOVA CA 95742

E R C CONTRACTI NG I NC ERGCSI ON CONTROL
608 CHANCE WAY

ROSEVI LLE CA 95661



01- 395204 Bl D245
01- MEN-101 PACGE 4
09/ 06/ 00 09/ 07/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
PROSEED

PH LO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND PAVEMENT MARKERS

ERCSI ON CONTROL AND PLANTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C CURB

NAPA CA

ARROW FENCI NG

PH LO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

G AND L TRAFFI C SERVI CE
REDDI NG CA

PROSEED

PH LO CA

Bl DDER | D NAME AND ADDRESS

| TEMS 16 AND 17 ( PARTI AL)
| TEM 25

| TEMS 26 THRU 29

I TEM5S 3, 5 AND 7

| TEM5 13 AND 14

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG | NC
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

CONTI NUED ON NEXT PAGE

STRI PI NG AND MARKERS



01- 395204 Bl D245
01- MEN-101 PAGE 5
09/ 06/ 00 09/ 07/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

E R C CONTRACTI NG I NC
608 CHASE WAY

ROSEVI LLE CA 95661
PARNUM PAVI NG

P O BOX 970

UKI AH CA 95482

Bl DDER | D NAME AND ADDRESS

PLANTI NG AND BLANKET

ASPHALT AND DI KES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

PARNUM PAVI NG
UKI AH CA

Bl DDER | D NAME AND ADDRESS

PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAL KI RK LANDSCAPE
2905 ST LQUIS RD
ARCADI A CA 95521

Bl DDER | D NAME AND ADDRESS

I TEMS 2, 3, 6, 13 AND 14

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C CURB

NAPA CA

CENTRAL STRI PI NG

RANCHO CORDOVA CA
E R C CONTRACTI NG
ROSEVI LLE CA

CONTI NUED ON NEXT PAGE

| TEMS 16 AND 17

| TEMS 26 THRU 29

| TEMS 13 AND 14



01- 395204
01- MEN-101
09/ 06/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
09/ 07/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

G AND L TRAFFI C SERVI CES
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

| TEM 3

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C CURB

NAPA CA

CENTRAL STRI PI NG

RANCHO CORDOVA CA

E R C CONTRACTI NG
RCSEVI LLE CA

PARNUM PAVI NG

UKI AH CA

RI CHS CRANE AND VEELDI NG
COTTONWOOD CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

STRI PI NG

ERGCSI ON CONTROL

ASPHALT CONCRETE PAVI NG

SUPPLY PERM BLANKET

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ABLE PAVI NG
SANTA RCSA CA
PROSEED

PH LO CA

| TEMS 15 THRU 17

| TEM5 13 AND 14



01- 395204 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 06/ 00 09/ 07/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 019484 SEDI MENT CONTROL LS LUMP SUM 25, 000. 00* 25, 000. 00
2 019485 TEMPORARY STRAW BALE BARRI ER EA 78 20. 00 1, 560. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 800. 00* 2, 800. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 000. 00* 12, 000. 00
5 120120 TYPE 111 BARRI CADE EA 2 50. 00 100. 00
6 129000 TEMPORARY RAI LI NG ( TYPE K) M 73 41.00 2,993. 00
7 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 100. 00 1, 100. 00
8 150605 REMOVE FENCE M 55 6. 00 330. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
10 190101 ROADVWAY EXCAVATI ON VB 5,510 13. 00 71, 630. 00
11 192032 STRUCTURE EXCAVATI ON VB 310 15. 00 4, 650. 00
(ROCK SLOPE PROTECTI ON)
12 198001 | MPORTED BORROW VB 260 39.00 10, 140. 00
13 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 2, 400 5. 00 12, 000. 00
14 (S) 204017 PLANT (GROUP W EA 120 25.00 3, 000. 00
15 390103 ASPHALT CONCRETE (TYPE B) TONN 145 124. 00 17, 980. 00
16 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 40 34.00 1, 360. 00
17 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 50 34.00 1, 700. 00
18 566011 ROADSI DE SI GN - ONE POST EA 3 280. 00 840. 00
19 680933 200 MM PERFORATED PLASTI C M 60 58. 00 3, 480. 00
Pl PE UNDERDRAI N
20 682022 CLASS 1 PERMVEABLE MATERI AL ( BLANKET) VB 300 58. 00 17, 400. 00
21 720118 ROCK SLOPE PROTECTI ON (2T, METHOD A) VB 660 63. 00 41, 580. 00
22 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 305 63. 00 19, 215. 00
23 721009 ROCK SLOPE PROTECTI ON VB 4.5 100. 00 450. 00
(FACI NG, METHOD B)
24 729010 ROCK SLOPE PROTECTI ON FABRI C M2 910 3.00 2, 730. 00
25 (S) 800051 FENCE (TYPE WM METAL POST) M 52 22.00 1, 144. 00
26 820107 DELI NEATOR ( CLASS 1) EA 10 55. 00 550. 00
27 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 3 130. 00 390. 00
28 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 184 11. 00 2, 024. 00
29 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 14 12. 00 168. 00

TOTAL 263, 314. 00



| TEM

O©oOoO~NOOULA, WN P

01- 395204
01- MEN-101
09/ 06/ 00

165.

110
11.
11.

SUMMARY

350. 00|
16500. 00|
400. 00|
4015. 00|
4554. 00|
550. 00|
10600. 00|
137750. 00|
5890. 00|
7800. 00|
9600. 00|
4200. 00|
14500. 00|
640. 00|
800. 00|
555. 00|
1800. 00|
16500. 00|
44880. 00|
19825. 00|
742. 50|
1592. 50|
3380. 00|
550. 00|
330. 00|
2024. 00|
154. 00|
339, 148. 00

108.

OF

REMA

140.
351, 672. 00

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

I NI

00|

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00|

FOURTH
BI D AMOUNT
_______________________________ |

25, 000. 00* 25000
25.00 1950
5, 000. 00* 5000
3, 000. 00* 3000
200. 00 400
70. 00 5110
350. 00 3850
10. 00 550
5, 000. 00* 5000
25.00 137750
40. 00 12400
75. 00 19500
4.00 9600
30. 00 3600
110. 00 15950
30. 00 1200
30. 00 1500
200. 00 600
100. 00 6000
60. 00 18000
110. 00 72600
110. 00 33550
200. 00 900
4.00 3640
60. 00 3120
50. 00 500
110. 00 330
10. 00 1840
10. 00 140.
392, 580. 00

Bl D245
PAGE 8
09/ 07/ 00
FI FTH
BI D AMOUNT
25, 000. 00* 25000
30. 00 2340
4, 000. 00* 4000
7,500. 00* 7500
500. 00 1000
75. 00 5475
600. 00 6600
8.00 440
5, 000. 00* 5000
31.50 173565
95. 00 29450
1.00 260
2.75 6600
40. 00 4800
99. 00 14355
30. 00 1200
30. 00 1500
300. 00 900
45. 00 2700
75. 00 22500
92.00 60720
96. 00 29280
900. 00 4050
3.00 2730
15. 00 780
60. 00 600
125. 00 375
10. 00 1840
12. 00 168.
415, 728. 00



| TEM

O©oOoO~NOOULA, WN P

01- 395204
01- MEN-101
09/ 06/ 00

SUMMARY

4000. 00|
13500. 00|
1000. 00|
3650. 00|
3300. 00|
1100. 00|
5000. 00|
71630. 00|
6200. 00|
13000. 00|
12000. 00|
2400. 00|
14500. 00|
1600. 00|
2000. 00|
1500. 00|
2400. 00|
30000. 00|
132000. 00|
45750. 00|
675. 00|
9100. 00|
5200. 00|
1000. 00|
300. 00|
1840. 00|
140. 00|
417, 585. 00

120.

OF

REMA

168.
451, 787. 00

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

I NI

00|

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00|

El GHTH
BI D AMOUNT
_______________________________ |

25, 000. 00* 25000
30. 00 2340
11, 000. 00~ 11000
100, 000. 00* 100000
650. 00 1300
120. 00 8760
330. 00 3630
18. 00 990
5, 000. 00* 5000
24.00 132240
17.00 5270
44. 00 11440
5.00 12000
32.00 3840
100. 00 14500
35.00 1400
35.00 1750
500. 00 1500
65. 00 3900
80. 00 24000
96. 00 63360
96. 00 29280
96. 00 432
3.00 2730
13.00 676
65. 00 650
140. 00 420
13.00 2392
13.00 182.
469, 982. 00

Bl D245
PAGE 9
09/ 07/ 00
NI NTH
BI D AMOUNT
40, 000. 00* 40000
77.00 6006
5, 460. 00* 5460
15, 600. 00* 15600
130. 00 260
144. 00 10512
474.00 5214
27.00 1485
13, 000. 00* 13000
21.00 115710
25.00 7750
25.00 6500
6.00 14400
43. 00 5160
142. 00 20590
60. 00 2400
60. 00 3000
650. 00 1950
195. 00 11700
148. 00 44400
170. 00 112200.
170. 00 51850.
200. 00 900.
8.00 7280.
212.00 11024.
65. 00 650.
260. 00 780.
20. 00 3680.
38. 00 532.
519, 993. 00



